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Finance Contract: SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and 

European Investment Bank (Official Gazette of the Republic of Serbia - International Contracts No. 02/2019) 

Title: Supervision of the Upgrade of the Iron Gate 2 Navigation Lock 

Reference number: 404-02-152/2020-06 

Document: Clarification No. 2 to Tender Dossier 

Number of pages: 2 

Number of attachments: - 

Date: February 28th, 2022 

Clarification No. 2 to TD 

Instructions to Tenderers - Section 4.2 - Financial Offer 
Annex V - Budget fee 

 
QUESTIONS ANSWERS 

Question No 1 

"Instruction to Tenderers", Section 4.2 Financial 
Offer instructed the way how to fill out the 
Financial offer form. 

Under point 3 are stated “Enter the lump sums 
for items required in Section 6.6 of the terms of 
reference in the first worksheet (‘Budget 
breakdown’), if any”, while Section 6.6 "Lump 
Sums" defines the costs as follows: 

 Basic design review 

 Detailed design review and approval 
(described under section 4.2.2. of this 
ToR) of the Supervision Contract 

 Determination of all claims in accordance 
with FIDIC Yellow, 1999, GC Clause 3.5. 

Since Item 4.2.2 (specified in point 2) is not 
specifically defined by the ToR, please confirm 
that the first two points "1. Basic design review" 
and "2. Detailed design review and approval" 
refer to subheading “Activities related to design 
preparation" (ToR, page 12) and are the 
consultant's obligation according to FIDIC Yellow 

Answer No 1 

The first two points "1. Basic design review" and 
"2. Detailed design review and approval" refer to 
subheading “Activities related to design 
preparation" (ToR, page 12). 
These activities are the Consultant’s obligation 
according to FIDIC Yellow Book and do not 
represent the cost of the Design Audit according 
to local law. 
The Contracting Authority will publish the 
Corrigendum regarding the amounts for the Basic 
Design review and Detail Design review and 
approval. 
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QUESTIONS ANSWERS 
Book and do not represent the cost of the Design 
Audit according to local law. 

Please confirm whether the amount of 10,000 
EUR for "Basic Design review” and amount of 
25,000 EUR for "Detailed Design Review and 
Approval" stated in the form “Budget 
breakdown“ (2020b8i2_annexvbudgetfee_en), 
are predefined and mandatory for all tenderers? 

If otherwise, please clarify. 

Question No 2 

Question refers to Annex V – Budget fee in form 
"2020 b8i2_annexvbudgetfee_en". Is item 
„Determination of all claims in accordance with 
FIDIC Yellow, 1999 GC Clause 3.5” mandatory in 
predefined amount of 50.000 EUR for all 
tenderers? 

If not, please clarify. 

Answer No 2 
The Contracting Authority will publish the 
Corrigendum regarding the amount for the 
“Determination of all claims in accordance with 
FIDIC Yellow, 1999 GC Clause 3.5”. 

Question No 3: 

ITT, Page 7, Item 4.2 Financial Offer stated that 
maximum contract value available for this 
contract, as stated in the contract notice, is EUR 
2.5000.000, while Annex V - Budget fee (“2020 
b8i2_annexvbudgetfee_en”) define maximum 
contract value of 1.000.000 M EUR. 

Please clarify. 

Answer No 3 
The Contracting Authority will publish the 
Corrigendum regarding the maximum contract 
value. 

 


