
REQUEST FOR EXPRESSIONS OF INTEREST 

CONSULTING SERVICES – INDIVIDUAL CONSULTANTS 

Republic of Serbia 

The Serbia Railway Sector Modernization Project (SRSM) 

Project ID No. P170868 

Assignment Title: Individual Consultant (part time) – Business Support Management System 
Specialist 

Reference No. SER-SRSM-IC-CS-21-15-3 

For the purpose of financing Serbia Railway Sector Modernization Project, Phase 1 of the MPA, IBRD and 
the Agence Francaise de Développement (AFD), jointly, granted to the Republic of Serbia EUR 102 million 
loan to support enhancing the efficiency and safety of existing railway assets and improving governance 
and institutional capacity of the railway sector and the Republic of Serbia intends to apply part of the 
proceeds to payments for consulting services to be procured under this project.  

Scope of Work 

The Business Support Management System Specialist of the PIU will be responsible for the following duties: 

 Provide support and expert advice to the Client, Beneficiaries and engaged consultants under the 
Project scope and within the area of expertise; 

 Analyze the requirement and elaboration of internal policies and procedures on the use of business 
support systems; 

 Participate in analysis and recommendation of software solutions based on business requirements  

 Work directly with railway companies and the Railway Directorate to understand the individual 
needs of the business; 

 Oversee and coordinate the implementation of relevant activities under Sub-Components 1.3 and 
2.1; 

 Monitor and coordinate proper execution of the technical activities in term of technical solution 
implementation/quality of technical assistance/specification of equipment, design costs, document 
submission schedule and quality ensuring that delivered solutions are of required standards;  

 Organize and manage user acceptance testing (UAT) for solutions procured under the Project;  

 Liaising with the PITs, Central Fiduciary Unit (CFU) and Head of the PIU regarding inputs needed 
to prepare Bidding Documents, Terms of Reference, Monitoring Reports etc. 

 Facilitation of knowledge building and knowledge sharing;  

 Ensure compliance of the projects with relevant national, WB and EU regulations/procedures;  

 Management of service contracts, ensuring their completion within a defined timeframe, budget 
and at the required quality; 

 Report on completion, including dissemination, of results of the specific activities under the Sub-
Component 1.3 and Sub-Component 2.1;  

 Assist to the Head of the PIU in preparation of the PIU Reports to the Client and the World Bank;  

 Close cooperation with other PIU/PIT staff in the implementation of Project components; 

 Any other task assigned by the Head of the PIU. 

It is expected that the period over which the consultant shall provide the Services until the end of the 

project, dated December 31, 2026, with a probationary period of six (6) months. The assignment is 

part-time, and it is estimated that the total input of the Consultant will be 300 days over the Contract 

period. The consultant shall not be engaged in more than 48 hours per week cumulatively for this 

assignment plus any other additional assignments/contracts. The Consultant should be available to 

commence no later than one month after the contract signature. 



In order to be selected, the Consultant must possess, at the minimum, the following qualifications: 

 Educational qualifications: At least a BSc University Degree in IT, electrical engineering, 
organizational sciences or similar; 

 Minimum 8 years of general professional experience; 

 Minimum 5 years of professional experience as a business or systems analyst/specialist or 
functionally equivalent position in a related field; 

 Excellent knowledge of the Serbian language; 

 Excellent knowledge of the English language; 

 Computer skills: MS Office, Programming languages, Document Management Systems and other 
business support system 

 Participation in Project Management with multiple stakeholders will be highly appreciated; 

 Self-Planning & Organizing, Problem Solving, Communication, Teamwork, and Initiative. 

The detailed Terms of Reference for the above referenced consulting services is posted on the website of 
the Ministry of Construction, Transportation and Infrastructure (MCTI) 
https://mgsi.gov.rs/cir/dokumenti/serbia-railway-sector-modernization-project-srsm-individualni-
konsultanti-piu-i-pit 

The Central Fiduciary Unit (CFU) of the Ministry of Finance now invites eligible individual consultants to 
indicate their interest in providing the Services. Interested consultants must provide Cover Letter and CV 
representing description of similar assignments, experience in similar conditions and availability of 
appropriate skills (scanned diplomas to be sent with CV). 

The evaluation criteria for the assignment: 

 Qualifications and General experience (40 Points) 
 Specific Experience relevant to the Assignment (60 Points) 

The attention of interested Consultants is drawn to paragraph 3.16 and 3.17 of the World Bank’s 

Procurement Regulations for IPF Borrowers – Procurement in Investment Project Financing Goods, 

World, Non-Consulting and Consulting Services, July 2016, revised November 2017, August 2018 and 

November 2020) (“the Regulations”) setting forth the World Bank’s policy on conflict of interest.   

A Consultant will be selected in accordance with the Open Competitive Selection of Individual Consultants as 

set out in the Regulations. 

Interested consultants may obtain further information from the CFU at the address below from 09:00 to 

15:00 hours. 

Expressions of interest in English language must be delivered to the e-mail address below by August 28, 

2023, 12:00 hours, noon, local time. 

When submitting Expressions of interest please indicate assignment and reference number for which you 

are applying. 

Contact: E–mail: Address: 

To: 

zorica.petrovic@mfin.gov.rs  
Ms. Zorica Petrovic 
Procurement Specialist 
 

Ministry of Finance 
Central Fiduciary Unit 
3-5 Sremska St 
11000 Belgrade, Serbia 
Tel/Fax: (+381 11) 765 2587        Cc: 

ljiljana.dzuver@mfin.gov.rs  
larisa.puzovic@mgsi.gov.rs  

 

https://mgsi.gov.rs/cir/dokumenti/serbia-railway-sector-modernization-project-srsm-individualni-konsultanti-piu-i-pit
https://mgsi.gov.rs/cir/dokumenti/serbia-railway-sector-modernization-project-srsm-individualni-konsultanti-piu-i-pit
mailto:zorica.petrovic@mfin.gov.rs
mailto:ljiljana.dzuver@mfin.gov.rs
mailto:larisa.puzovic@mgsi.gov.rs


Serbia Railway Sector Modernization Project 

 

Terms of Reference 

For 

Business Support Management System Specialist 
 

Background 

 

The International Bank for Reconstruction and Development (IBRD) launched the Multiphase 

Programmatic Approach (MPA) to support the Government of Serbia in the continuation of 

institutional, physical and operational modernization of the railway sector in an integrated manner 

through providing financial support to Serbia Railway Sector Modernization Project as part of the 

Multiphase Programmatic Approach to be implemented in three overlapping phases over the ten-

year period. 

To finance Serbia Railway Sector Modernization Project, Phase 1 of the MPA, IBRD and the 

Agence Francaise de Developpement (AFD), jointly, granted to the Republic of Serbia EUR 102 

million loan to support enhancing the efficiency and safety of existing railway assets and 

improving governance and institutional capacity of the railway sector. 

The Project includes the following components: 

 Component 1: Infrastructure Investments and Asset Management: Sub-Component 1.1: 

Reliable and Safe Railway Infrastructure (track rehabilitation, level crossings, railway 

station "Prokop", Bogojevo station bypass, measurement stations), Sub-Component 1.2: 

Technical Documentation for the Phase 2, Sub-Component 1.3: Asset Management 

 Component 2: Institutional Strengthening and Project Management: Sub-Component 2.1: 

Sectoral Governance, Sub-Component 2.2: Human capital, Sub-Component 2.3: Project 

Management and Citizen Engagement 

 Component 3: Railway Modernization Enablers: Sub-Component 3.1: Intelligent Railway 

Systems (ITS) and Safety Management System (SMS), Sub-Component 3.2: Integrated 

Territorial Development and Sub-Component 3.3: Modal Shift 

 

The project is managed by the Ministry of Construction, Transport and Infrastructure 

(MoCTI) through the Project Implementation Unit (PIU) supplemented by the Project 

Implementation Teams (PITs) in Railway Directorate (RD) and in railway companies, respectively 

Serbian Railway Infrastructure (IZS), Serbia Voz (SV) and Serbia Cargo (SC). PITs will act as 

subordinate implementing agencies and provide technical support for specific Project 

subcomponents or activities of the MPA that pertain to their area of expertise. Primary 

responsibility for Project execution lies on PIU which will ensure that the Project development 

objectives are met. 

The Ministry of Construction, Transport and Infrastructure (the Client) intends to engage a 

highly qualified consultant (individual expert) to provide the required services more closely 

described below. The successful candidate will work closely with the Client and other relevant 

stakeholders, primarily with the Serbian Railway Infrastructure (IZS) to ensure that the 

investments in railway infrastructure within the Project are managed efficiently both technically 

and in compliance with the objectives of the Project Appraisal Document (PAD), the Loan 



Agreement, Credit Facility Agreement and the Project Operations Manual. The consultant, always 

aligned with the Head of the PIU and in collaboration with the other PIU staff, shall interact and 

liaise with a IZS PIT, contractors, consultants, World Bank, AFD, and others relevant for 

successful completion of the tasks. He/she will closely monitor the implementation of the activities 

in order to coordinate the inputs from the different actors, ensure excellent technical execution, 

quickly address design challenges and efficiently react to unexpected developments. The main 

challenge is to ensure that works, goods and services are satisfactorily completed on time, within 

budget, aligned with the contractual requirements and in a coherent way across components. 

General information 

 

Individual Consultant Title: Business Support Management System Specialist of the PIU to 

support Serbia Railway Sector Modernization Project. The Consultant shall report to the Head of 

the PIU, linked to the MoCTI of the Republic of Serbia. 

 

Position in organization 

 

Immediate superior: Head of the Project Implementation Unit  

 

Main position objective 

 

Generally, the Consultant shall be responsible for technical support to implement the Sub-

Component 1.3: “Asset Management” and Sub-Component 2.1 “Sectoral Governance”. 

 

Component 1 - Infrastructure Investments and Asset Management focuses on improving the 

quality and safety of railway infrastructure and enhancing rail asset management practices. The 

quality of the railway network will be improved through targeted renewal interventions and the 

preparation of technical documentation for the investments in the next phases of the Program. 

Railway safety will be improved through track renewal and upgrading railway level crossings 

throughout Serbia. 

Sub-component 1.3 - Asset Management will support the adoption of a specialized Railway 

Infrastructure Asset Management System (RI-AMS) that will cover all rail infrastructure assets 

related to the Track Superstructure, Civil Works, Engineering structures, Overhead Line, Power 

systems, Signaling and Telecommunications systems as IZS's standard tool for planning and 

decision making for financing activities. Further, the introduction and establishment RI-AMS will 

be financed to assist IZS in managing all railway infrastructure assets and make tangible savings 

within the domain of railway infrastructure maintenance and renewal (M&R), as well as raise the 

overall M&R work performance and management quality to the level of the developed railways. 

This sub-component includes procurement and customization of basic RI-AMS system, 

procurement of basic software for the database and accompanying hardware if needed, and annual 

maintenance and support fees, which depend on the supplier's licensing policy. Implementing 

targeted system initiatives such as Intelligent Railways, Safety Management, and Asset 

Management goes hand-in-hand with EU standards and promotes the modernization of human 

capacity and organizational change toward a culture of putting customers at the center of the 

organization's activities. The new asset management system will facilitate the efficient 

maintenance and use of infrastructure, mitigating emissions through longer asset life cycles. The 



asset management cycle will also be adapted to the requirements of the changing climate, e.g. 

more frequent tamping of track ballast. 

Component 2 - Institutional Strengthening and Project Management focuses on 

strengthening rail policies and institutions to deepen and sustain recent reforms. The activities will 

support GoS’s effort to continue the sectorial reforms through institutional capacity building and 

the introduction of modern management systems and approaches, especially those that will 

promote more efficient, transparent, customer – responsive and commercially oriented ways of 

operating. 

Subcomponent 2.1 - Sectoral Governance will provide a mix of technical assistance and 

investments to strengthen the governance of the key railway agencies and improve their efficiency 

and results will be financed. Special focus will be on empowering RD to fulfill its role as a main 

driver of railway sector modernization through: (i) establishing clarity of RD’s roles and objectives 

as a regulator, which should inform options for the legal framework; (ii) training and technical 

support to enhance RD’s capacity; and (iii) acquisition of the proper data systems that are essential 

for carrying out regulatory activities. Furthermore, this Sub-Component will support IZS, SC and 

SV to adopt commercially oriented, independent management and modernize their outdated 

internal structures and systems through wider adoption of ICT technologies and the introduction 

of business support systems, asset management systems, financial reporting systems, and 

document management systems. Also, the procurement of software for constructing the railway 

table will be financed. systems, financial reporting systems, and document management systems. 

While the European Bank for Reconstruction and Development (EBRD) is supporting the 

digitalization of passenger service operations, SC lacks the IT systems needed to perform the 

transactions and properly record day to day operations such as ordering of freight wagons, 

consignment notes, shipment tracing and tracking, and real-time submission of data for financial 

and operational purposes. If appropriate, support could also be provided to IZS for data 

management systems and process support systems. He/she will provide support and advises to 

identify and successfully deploy the latest technology to meet the company's goals and will advise 

and monitor the improvement of working procedures. He/she will be responsible to scope, prepare, 

monitor, guide, control and report on final deliveries of the activities under the subject Sub-

Component, as per the agreement with the Head of PIU. This will be done in close cooperation 

with the Head of the PIU, other PIU staff and the consultants to be selected for each specific task, 

the Client, and other agencies (as described in the Project Operation Manual). He/she will closely 

monitor the implementation of the activities in order to coordinate the inputs from the different 

actors, ensure excellent execution, quickly address challenges and efficiently react to unexpected 

developments. In line with the Project cycle and Procurement Plan, the implementation of 

activities as per contract provisions and in compliance with the legal/regulatory framework of the 

World Bank and the country, he/she will ensure that services are satisfactorily completed on time, 

within budget, aligned with the contractual requirements and in a coherent way across sub-

components.  

 

 

Principle responsibilities 

 

 Provide support and expert advice to the Client, Beneficiaries and engaged consultants 

under the Project scope and within the area of expertise; 



 Analyze the requirement and elaboration of internal policies and procedures on the use of 

business support systems; 

 Participate in analysis and recommendation of software solutions based on business 

requirements  

 Work directly with railway companies and the Railway Directorate to understand the 

individual needs of the business; 

 Oversee and coordinate the implementation of relevant activities under Sub-Components 

1.3 and 2.1; 

 Monitor and coordinate proper execution of the technical activities in term of technical 

solution implementation/quality of technical assistance/specification of equipment, design 

costs, document submission schedule and quality ensuring that delivered solutions are of 

required standards;  

 Organize and manage user acceptance testing (UAT) for solutions procured under the 

Project;  

 Liaising with the PITs, Central Fiduciary Unit (CFU) and Head of the PIU regarding inputs 

needed to prepare Bidding Documents, Terms of Reference, Monitoring Reports etc. 

 Facilitation of knowledge building and knowledge sharing;  

 Ensure compliance of the projects with relevant national, WB and EU 

regulations/procedures;  

 Management of service contracts, ensuring their completion within a defined timeframe, 

budget and at the required quality; 

 Report on completion, including dissemination, of results of the specific activities under 

the Sub-Component 1.3 and Sub-Component 2.1;  

 Assist to the Head of the PIU in preparation of the PIU Reports to the Client and the World 

Bank;  

 Close cooperation with other PIU/PIT staff in the implementation of Project components; 

 Any other task assigned by the Head of the PIU. 

 

Reporting requirements 

 

The Consultant will provide Monthly Progress Reports, within 5 (five) days after the end of 

the month for which the report is due. The report should contain at least: 

 List of meetings held with a brief description of objectives and conclusions; 

 The status of progress, problems encountered, corrective actions needed, the rationale for 

actions; 

 Time spent working on individual components and 

 Any further comments relevant to the reporting period. 

 

The Consultant shall prepare ad-hoc reports on any major issues raised during Project 

implementation at the Head of the PIU, Client or Bank's request. 

 

 

 

 



Knowledge, experience, skills and competencies 

 

In order to be selected, the Consultant must possess, at the minimum, the following 

qualifications: 

 Educational qualifications: At least a BSc University Degree in IT, electrical engineering, 

organizational sciences or similar; 

 Minimum 8 years of general professional experience; 

 Minimum 5 years of professional experience as a business or systems analyst/specialist or 

functionally equivalent position in a related field; 

 Excellent knowledge of the Serbian language; 

 Excellent knowledge of the English language; 

 Computer skills: MS Office, Programming languages, Document Management Systems 

and other business support system 

 Participation in Project Management with multiple stakeholders will be highly appreciated; 

 Self-Planning & Organizing, Problem Solving, Communication, Teamwork, and Initiative. 

 

Length of the assignment 

 

It is expected that the period over which the consultant shall provide the Services until the end of 

the project, dated December 31, 2026, with a probationary period of six (6) months. The 

assignment is part-time, and it is estimated that the total input of the Consultant will be 300 days 

over the Contract period.  

The consultant shall not be engaged in more than 48 hours per week cumulatively for this 

assignment plus any other additional assignments/contracts. 

The Consultant should be available to commence no later than one month after the contract 

signature. 

Facilities to be provided by the Client 
 

The Client will be responsible for the provision of the following: 

 Fully equipped office space, with access to Internet, local telephone line, printing, 

photocopying and document binding; 

 Access to necessary documents 

 Where the Consultant is required to travel, to site or elsewhere in accordance with the 

Client's instruction, transportation costs will be borne by the Client. 

 

Confidentiality 

 

The Consultant undertakes to maintain confidentiality on all information not in the public 

domain and shall not be involved in another assignment that represents a conflict of interest to the 

prevailing assignment. 

 

 

 



Selection of Consultant 

 

The Consultant will be selected applying Open competitive method. The candidates will 

be evaluated applying the following evaluation criteria: The Consultant is eligible, and his 

selection does not create any conflict of interest as provided in the Banks Procurement Regulations. 

 
 Qualifications and General experience (40 Points) 

 Specific Experience relevant to the Assignment (60 Points) 

 

The Consultant is eligible, and his selection does not create any conflict of interest as 

provided in the Bank’s Procurement Regulations. 


