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Corrigendum 1 
 
 

QUESTIONS ANSWERS 

Question No 1 

Due to the current uncertainties in the market, 
there are unexpected delays in the price requests 
we expect from external resources for some 
important business items that make up our offer, 
it is declared that additional time is needed. 

We submit our request to postpone the tender 
for the following subject project by two weeks 
and to give an additional 15 days for further 
detailing our ongoing technical works and to 
offer you a more competitive offer. 

Answer No 1 

Please, be aware that the deadline for submitting 
tenders is already extended for two weeks by 
Corrigendum 1. 
The deadline for submitting tenders is November 
3rd, 2022, 14:30 CET. 

 


