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Finance Contract: SERBIAN INLAND WATERWAY INFRASTRUCTURE Finance Contract between the Republic of Serbia and 

European Investment Bank (Official Gazette of the Republic of Serbia - International Contracts No. 02/2019) 

Title: Supervision of the Works for the reconstruction and expansion of Serbian port of Bogojevo 

Reference number: 342-01-01691/2021-06 

Document: Clarification 

Number of pages: 2 

Number of attachments: - 

Date: September 12th, 2022 

Clarification No. 1 to the TD 

Terms of Reference - Section 4.1, Section 4.2.2, Section 6.1.1, Section 6.3; 

General 
 

QUESTIONS ANSWERS 

Question No 1 
ToR 4.1: In order to estimate the number and 
kind of technicians to be mobilized, it is necessary 
to know some details and figures about the 
works to be constructed (steel piles wharfs, 
concrete gravity structures, etc), buildings type & 
size, port facilities (cranes, silos, conveyors…), 
electricity supply,  dredging figures, railways 
length, etc. Can you kindly share any 
preliminary/concept design of the works to be 
constructed, so that the team can be optimized? 

Answer No 1 
Documents can be downloaded at the following 
link: https://we.tl/t-aZ3CkTRjc7 

Question No 2 
ToR 4.1: related to the former question, could 
you inform is the superstructure and some 
mechanical equipment of port (pavement, STS 
cranes, ship loaders/ship loaders,…) is included 
on the scope, or a future concessionaire will face 
the design and construction of the terminal(s)? 

Answer 2 
It is responsibility of the future Concessionaire.  

Question No 3 
ToR 4.1: about High Voltage supply: Is it 
necessary to upgrade the grid out of the 
boundaries of the port? Is it necessary to 
mobilize HV specialized electrical engineers? 

Answer 3 
There is no need for upgrade of the grid outside of 
the boundaries of the port. As prescribed in the 
location conditions, the connection point on the 
grid is at the existing substation „Silosi“ of the Port 
of Bogojevo. 
Please, refer to the Projects 4.1 External electrical 
installations and 4.2 Electrical installations in 
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buildings and 4.3 Electrical installation for the 
firefighting facility, too. 

Question No 4 
ToR 4.1: Can you specify the foreseen boundaries 
of the dredging? Where can they be disposed? 
Are there contaminated sediments to be 
managed? 

Answer 4 
Boundaries of dredging are located in the port 
aquatorium on the Danube River and the new 
port basin (terrain in the hinterland). Please, 
refer to the Project 3.1 Hydro-construction 
project, graphical documentation, drawing 3.1-
1.5, too. 
There are no indications that material is 
contaminated. Please, refer to the Environmental 
impact assessment study, too. 
Disposing location should be included in the 
proposal. 
All legal requirements related to the 
management of the sediment must be applied.  

Question No 5 
ToR 6.3: On site mobility: Is going the Works 
Contractor to provide vehicles (e.g. all-terrain 
vehicles, boats) for the mobility of persons inside 
the work site, for inspection tasks? 

Answer 5 
Yes. 

Question No 6 
ToR 4.2.2: Please confirm that H&S services are 
reduced to supervision on Works Contractor´s 
H&S plan. Works H&S main responsible is not to 
be contracted by Services Contractor. 

Answer 6 
All requirement related to H&S are stipulated in 
the ToR. 

Question No 7 
ToR 6.1.1: Profile of the Team Leader.  
Can you please confirm that experience as 
Deputy Team Leader or Project Director is also 
acceptable for the compliance with the profile in 
the following sense? 
“Must have experience in minimum two (2), 
preferably three (3) projects of a minimum 
contracted value of EUR 500.000 as Team Leader, 
Deputy Team Leader or Project Director for 
contracts managed under FIDIC conditions…” 

Answer 7 
ToR, Section 6.1.1: Team leader “must have 
experience in minimum two (2), preferably three 
(3) projects, of a minimum contracted value of 
EUR 500.000, as a Team Leader for contracts 
managed under FIDIC conditions of contract or 
equivalent, or similar positions under similar IFI 
contract conditions, in the period of eight years 
immediately before the tender submission 
deadline”. Quote in the question is not correct. 
Please note that the Contracting Authority 
cannot give any prior assessment to any element 
of the potential tender. 

Question No 8 
General: Please inform about the Works 
Contractor bidding. Is it running on time, or some 
delays are expected, that could affect the 
Supervision contract commencement? 

Answer 8 
The Contract Notice for the Works Contract has 
been published on 19th of July 2022. Both 
contracts will be commenced in accordance to the 
timeframe as defined within the public 
procurement procedures. 
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